
DRAFT   Request for Proposal DE-SOL-0003490 

Section F, Page F-i 

PART 1 – THE SCHEDULE 

 

SECTION F 

 

DELIVERIES OR PERFORMANCE 

 

 

 



DRAFT   Request for Proposal DE-SOL-0003490 

Section F, Page F-ii 

PART 1 – THE SCHEDULE 

 

SECTION F 

 

DELIVERIES OR PERFORMANCE 

 

 

Table of Contents 

 

 

 

F.1 PERIOD OF PERFORMANCE ................................................................................. F-1 

 

F.2 PLACE OF PERFORMANCE ................................................................................... F-1 

 

F.3 STOP-WORK ORDER (FAR 52.242-15) (AUG 1989) 

   (ALTERNATE I) (APR 1984) ............................................................................... F-1 

 

 

 



DRAFT   Request for Proposal DE-SOL-0003490 

Section F, Page F-1 

SECTION F 

 

DELIVERIES OR PERFORMANCE 

 

 

 

F.1 PERIOD OF PERFORMANCE 
 

 The base period of performance for this contract is from April 1, 2013 through March 31, 

2018, with an option to extend the term of this contract for a period of five (5) years.  The 

Option will be exercised unilaterally in accordance with Section I FAR 52.217-9 “Option 

to Extend the Term of the Contract.” 

 

 The transition period is 60 days from the written notice to proceed or as extended by the 

Contracting Officer.  If the transition period is extended, the Contracting Officer shall 

provide written notification of the date the Contractor assumes full responsibility for the 

PWS in accordance with the clause in Section H entitled “Transition Activities.” 

 

F.2 PLACE OF PERFORMANCE 

 

 The work under this contract is to be carried out at the following Strategic Petroleum 

Reserve facilities: 

 

 Elmwood Office Complex, Jefferson Parish, Harahan, Louisiana 

 

 Bayou Choctaw, Iberville Parish, Louisiana 

 

 West Hackberry, Cameron Parish, Louisiana 

 

 Big Hill, Jefferson County, Texas 

 

 Bryan Mound, Brazoria County, Texas 

 

 Stennis Warehouse, Stennis Space Facility, Hancock County, Mississippi 

 

F.3 STOP-WORK ORDER (FAR 52.242-15) (AUG 1989) (ALTERNATE I) (APR 1984) 

 

 (a) The Contracting Officer may, at any time, by written order to the 

Contractor, require the Contractor to stop all, or any part, of the work called 

for by this contract for a period of 90 days after the order is delivered to the 

Contractor, and for any further period to which the parties may agree.  The 

order shall be specifically identified as a stop-work order issued under this 

clause.  Upon receipt of the order, the Contractor shall immediately 

comply with its terms and take all reasonable steps to minimize the 

incurrence of costs allocable to the work covered by the order during the 

period of work stoppage.  Within a period of 90 days after a stop-work is 
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delivered to the Contractor, or within any extension of that period to which 

the parties shall have agreed, the Contracting Officer shall either-  

 

  (1) Cancel the stop-work order; or  

 

  (2) Terminate the work covered by the order as provided in the 

Termination Clause of this contract.  

 

 (b) If a stop-work order issued under this clause is canceled or the period of the 

order or any extension thereof expires, the Contractor shall resume work.  

The Contracting Officer shall make an equitable adjustment in the delivery 

schedule, the estimated cost, the fee or combination thereof, and in any 

other terms of the contract that may be affected, and the contract shall be 

modified, in writing, accordingly, if-  

 

  (1) The stop-work order results in an increase in the time required for, 

or in the Contractor’s cost properly allocable to, the performance of 

any part of this contract; and  

 

  (2) The Contractor asserts its right to the adjustment within 30 days 

after the end of the period of work stoppage; provided that, if the 

Contracting Officer decides the facts justify the action, the 

Contracting Officer may receive and act upon the claim submitted at 

any time before final payment under this contract.  

 

 (c) If a stop-work order is not canceled and the work covered by the order is 

terminated for the convenience of the Government, the Contracting Officer 

shall allow reasonable costs resulting from the stop-work order in arriving 

at the termination settlement.  

 

 (d) If a stop-work order is not canceled and the work covered by the order is 

terminated for default, the Contracting Officer shall allow, by equitable 

adjustment or otherwise, reasonable costs resulting from the stop-work 

order. 

 


